ADDENDUM 05 MASS SALE OF EXTINCT REAL ESTATE AND IN THE PROCESS OF EXTINGUISHING THE DOMAIN THAT HAVE AN AUTHORIZATION FOR EARLY DISPOSAL

SAE SAS, in exercise of the powers indicated in the Sales Notebook within the mass sale of extinct real estate and in the process of extinction of domain that have authorization for early disposal process, whose public invitation was made on February the 4th, 2021, issues this ADDENDUM 05 modifying paragraph 3.1 of the Sales Notebook, Schedule for the Mass Sale Process, as it is necessary to have additional time to evaluate the relevance to make adjustments and to update the information in the data room, which will state as follows:

" 3.1 Schedule of the Mass Sale Process
Mass Sale Process is comprised by the activities described in the table below:

Activity Number	Activity	Date
PRELIMINARY PHASE		
1	Publication in newspaper of wide national circulation and in the website: www.saesas.gov.co of the public invitation notice for the participation in the Mass Sale Process.	FEBRUARY 04, 2021
2	Publication of the Sales Notebook and its Annexes.	FEBRUARY 04, 2021
3	Date of Initiation of Observations to the Sales Notebook and its Annexes.	FEBRUARY 04, 2021
4	Deadline for Observations to the Sales Notebook and its Annexes.	FEBRUARY 23, 2021
5	Date of Response to the Observations to the Sales Notebook and its Annexes.	FEBRUARY 26, 2021
6	Date of Publication of the final version of the Sales Notebook and its Annexes.	MARCH 1, 2021
DUE DILIGENCE PHASE		
7	Period of the Data Room Access Request	FROM FEBRUARY 4, 2021 TO FEBRUARY 23, 2021
8	Date of Communication of Results of the Initial Security Background Check	MARCH 25, 2021
9	Deadline to Object the Initial Security Background Check	MARCH 31, 2021
10	Date of Final Communication of Parties Admitted to the Data Room	APRIL 7, 2021
11	Data Room Access Enabling Date	APRIL 26, 2021
12	Deadline of Request of Visit to Properties	MAY 10, 2021
13	Period of Visit to Properties	FROM MAY 31, 2021 TO JUNE 4, 2021
14	Date of Publication of the Days of Visit to Properties	MAY 14, 2021
15	Deadline for Clarification Request to the Data Room Information and the Platform	FROM APRIL 26, 2021 TO MAY 4, 2021.
16	Date of Response to the Clarifications to the Data Room Information and the Platform	FROM APRIL 26, 2021 to MAY 7, 2021.
PREQUALIFICATION PHASE		
17	Deadline for Submission of Expressions of Interest	MAY 10, 2021
18	Date of Publication of the Verification Report of Enabling Requirements	MAY 21, 2021

19	Deadline of Observations and Remedies to the Verification Report of the Enabling Requirements	MAY 26, 2021
20	Date of Publication of the Prequalified List	MAY 28, 2021
21	Deadline of Request of Creation of Plural Structures among Prequalified	MAY 31, 2021
22	Date of Responses to the Request of Creation of Plural Structures among Prequalified	JUNE 2, 2021
ELECTRONIC PUBLIC AUCTION PHASE- CONDITIONS TO SUBMIT AN OFFER		
23	Deadline for Offer Documents Submission	JUNE 17, 2021
24	Deadline for Remedy of the Bid Bond	JUNE 24, 2021
25	Date of Publication of the Prequalified List that can Participate in the Electronic Public Auction	JUNE 25, 2021
26	Date of the Electronic Public Auction	JUNE 29, 2021
DATE OF EXECUTION OF GAA		
27	GAA Execution Date	NO LATER THAN AUGUST 30, 2021

The dates and events indicated above may vary as established by the SAE SAS in accordance with the Applicable Law and the provisions of this Sales Notebook, of which timely notice will be given to all Participants by the means and procedures provided for such purposes.

(…) ” .

This Addendum only modifies what is expressly stated here, the rest of the Sales Book, the Global Asset Contract and its Annexes remaining the same. As well, it modifies previous Addendums, leaving those without effect, as it is established herein.